Wisconsin Highway Research Program
Request for Proposal for

Investigation and Development of a Non-Destructive System to Evaluate
Wisconsin Asphalt Pavement Compaction Efforts and Properties

Proposals must be submitted
no later than
Wednesday, March 3, 2010

For further information regarding this RFP
contact Andrew Hanz
at (608) 262-3835
E-mail: ajhanz@wisc.edu

Wednesday, January 27", 2010

Researcher Proposal Preparation Guidelines

WHRP Proposal Guidelines are available on the WHRP website (http://www.whrp.org/rfps-

and-guidelines.html?current=three&sub=none). Please refer to these instructions in
preparation of your response.
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Background and Problem Statement

During the mid-1990’s, WisDOT specifications shifted from the primary use of cored
samples to a non-destructive measurement of asphalt pavement density. While the
current system has served to maintain a level of performance, questions and concerns
have been raised surrounding increased variability when attempting to properly
evaluate: a) the influx of new materials going into pavements, b) a change in focus
on pavement textures, c) rising construction zone safety issues (related to trying to
decrease the amount of time and number of personnel needed to occupy the zone),
and d) joint constructability and acceptance, all suggesting an opportunity to re-
evaluate and enhance the current system.

Presently, WisDOT employs the use of nuclear density gauges in its Quality
Management and Acceptance Programs providing rapid density readings and
allowing non-destructive pavement density evaluation on site (refer SS 460.3.3 and
CMM Sec.8 http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm). Recent
technological advancements indicate potential for developing a system capable of
collecting an increased number of diverse measurements, efficient data report out,
off site data retrieval, and real-time reaction benefits during construction without
also incurring added difficulties associated with procuring radioactive materials
licenses, special equipment handling, and operator radiation exposure.

While this research project should focus on investigating influential supplemental
testing to aid in the evaluation of current density measurements, it should also explore
additional value gained by pursuing other measurable properties relating compaction
efforts to potential MEPDG inputs and ultimately the final pavement performance.

Objectives
a) Assess current system for accuracy and appropriateness (in associating the

effectiveness of compaction efforts, materials being used, and product function).
b) Develop a comprehensive compaction evaluation system sensitive to changes in
materials, multiple pavement textures, differing construction techniques, and
variable paving conditions.
c) Define likely enhancements related to resultant pavement performance
(application specific) or identify service life concerns, if any.

Scope of Work
a) Work Plan Tasks will include but are not limited to:

1) Literature search summarizing current practice related to compaction target
field control and field acceptance procedures. Include a review of WHRP
study 0092-05-10 (http://www.whrp.org/research-areas/flex/flex_0092-05-
10.html)

i) Theorize and define enhanced compaction evaluation system (including
testing protocols, equipment needs, and procedures).

iii) Design, and submit for approval, a field experiment to collect necessary
samples and related compaction data from actual projects to provide support
or disclaimer in comparing or transitioning to a newer evaluation system.
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VI.

b)
)

d)

iv) Conduct the approved field experiment.

v) Complete a statistical analysis of all collected data.

vi) Develop final report containing conclusions and recommendations for
improvements to current specifications (affecting production control and
department acceptance procedures).

WisDOT and/or Technical Oversight Committee (TOC) Contribution: 80 hours

Requirements for Laboratory/Technician Certifications: HTCP Nuc-Density

Technician certification is required for any intended nuclear gage testing on

WisDOT projects

Required travel to fulfill TOC Obligations: 1 on-site meeting

Specific Results, Findings, Tools, etc. (Deliverables)

a)
b)

c)
d)

Testing Protocols (inclusive of any equipment modifications or required tools)

Written guidance for field operations (inclusive of visual representations)

affecting:

i) Production control actions (and corrective reactions).

i) Department acceptance methods (could describe, but not limited to, use of
additional data to enhance understanding of current density measurements).

Reporting Requirements. 36 Hard Copies Delivered to WHRP by the contract

end date.

Presentation Requirements. The Pl is to give a closeout presentation after

submittal of the draft final report.

Budget and Time Frame

a)

b)
c)

Project Duration is intended to be 25 months for work plan Tasks with an
additional 4 months for project close-out activities (October 2010 — March 2013).
i) Deadline for submittal of a Draft Final Report: mid-October 2012.

i) Deadline for submittal of Final Report: January 31st 2013

Project Budget: $120,000.

Matching funds will not be considered in the proposal evaluation process.

Implementation

a)

b)

General areas of specifications and practices that the research has potential to

impact:

i) Specifications: SS 460.3.3

i) Contract Administration Guidance: CMM

Researcher is expected to communicate the following:

i) Potential changes in practice.

i) Benefits in terms of performance and cost savings.

iii) Tools or additional equipment to facilitate implementation (inclusive of
suggested training).
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